

C/CAG

CITY/COUNTY ASSOCIATION OF GOVERNMENTS OF SAN MATEO COUNTY

Atherton • Belmont • Brisbane • Burlingame • Colma • Daly City • East Palo Alto • Foster City • Half Moon Bay • Hillsborough • Menlo Park • Millbrae • Pacifica • Portola Valley • Redwood City • San Bruno • San Carlos • San Mateo • San Mateo County • South San Francisco • Woodside

June 25, 2026

Active Transportation Data Mapping Services – Request for Proposals (RFP)

ADDENDUM NO. 1

C/CAG is issuing Addendum No. 1 to the Active Transportation Data Mapping Services RFP to clarify the schedule of work for this project.

Updates are included in the addendum. Where text is revised, it is in red font. Deleted text is shown in strike-through format.

Implications for Applicants

Applicants are encouraged to review the addendum in detail to understand how these changes may affect their proposals.

Application Deadline

The application deadline of **July 10, 2026 at 5:00 P.M.** remains unchanged.

1. Active Transportation Data Mapping Services RFP, 4.3 Proposal Format, section 6. Schedule of Work (page 7):

6) Schedule of Work

Provide a detailed schedule for all phases of the project and the proposing Consultant's services including time for reviews and approvals, and the estimated number of days needed to complete each task. The schedule shall align with the anticipated project kick-off date in November 2026, ~~an approximate eight month outreach delivery timeline, a maximum four-month program evaluation period,~~ and a completion and closeout date of November 2027.

The remaining information from all other documents remains unchanged. In the event of a conflict between this Addendum and the previous version(s), this Addendum takes precedence. Any questions concerning this addendum should be directed to C/CAG staff Matt Petrofsky at mpetrofsky@smcgov.org.