

**Table 1: Summary of Submitted Cost Proposals**

Firm/Team	Task 1 – General Support	Task 2 – Sub-committee Support	Task 3 – Training	Task 4 – Annual Reporting	Task 5 – Green Infrastructure	Task 6 – Outreach	Task 7 – Water Quality Monitoring	Task 8 – Trash	Task 9 – Mercury & PCBs	Task 10 – Stormwater Resource Planning
ADH Environmental							X (Portions)			
Community Design + Architecture					X					
EOA, Inc. (with Geosyntec, Urban Rain Design, Quadriga, SCI Consultants, and S. Groner Associates)	X	X	X	X	X		X	X	X	
Farallon Consulting (with Urban Rain Design, Horizon, and Parsons)	X	X (Portions)	X (Portions)		X					X
Geosyntec Consultants (with EOA)										X
Larry Walker & Associates (with Community Design + Architecture and Paradigm)	X	X (Portions)	X	X	X			X	X	X
Northgate Environmental Management (with Cascadia)								X		
S. Groner Associates (with EOA)						X				
Urban Rain Design					X (Portion)					X (Portions)

**Table 2: Selection Panel Recommendation**

Firm/Team	Task 1 – General Support	Task 2 – Sub-committee Support	Task 3 – Training	Task 4 – Annual Reporting	Task 5 – Green Infrastructure	Task 6 – Outreach	Task 7 – Water Quality Monitoring	Task 8 – Trash	Task 9 – Mercury & PCBs	Task 10 – Stormwater Resource Planning
EOA, Inc.	X	X	X	X			X	X	Port.	
Larry Walker & Associates (with Community Design + Architecture and Paradigm)		Portion	Portion		X				X	X
S. Groner Associates (with EOA)						X				